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J10  Reno/Tahoe IAP (ANG) Water 
Distribution System 

J10.1  Reno/Tahoe IAP (ANG) Overview 
The Reno/Tahoe IAP, Nevada Air National Guard, 152nd Airlift Wing is located at the Reno/Tahoe 
International Airport (RTIA) in Reno, Nevada.  The base is located on the southwest side of RTIA on 
a 60 acre parcel.  The base has 37 buildings; 13 administrative, 23 industrial, and 1 services, 
amounting to approximately 302,000 square feet.  Day-to-day activities are managed by a force of 
250 full-time personnel.  One weekend per month this population swells to more than 1100 members 
during military training assemblies.  The base has no residential or transient housing facilities.  The 
RTIA is located four miles southeast of the Reno central business district.  Reno has been the regional 
ANG center for northern Nevada for over one hundred years.  On June 30, 1954 the Nevada ANG 
entered into a 100-year lease agreement with the City of Reno for use of land at the Reno Airport, 
today known as the Reno/Tahoe International Airport.  The lease was later assumed by the Airport 
Authority of Washoe County.  Over the years, the Nevada ANG has funded numerous airport 
improvements that have benefited the community and facilitated commercial airline expansion at the 
airport.  Currently, more than $33 million per year goes into the local economy as a result of Nevada 
ANG salaries and local purchases.  The history of Nevada ANG is one of growth, change, and 
vigilance.  In early 1995, they began converting from the RF-4C fighter aircraft to the C-130 Hercules 
transport aircraft.  The mission of the 152nd Airlift Wing is to train, equip, and maintain units and 
individuals to meet worldwide requirements for federal day-to-day and mobilization missions and 
state emergencies. 

J10.2  Water Distribution System Description 

J10.2.1  Water Distribution System Fixed Equipment Inventory 
The Reno/Tahoe IAP (ANG) water distribution system consists of all appurtenances physically 
connected to the distribution system from the point in which the distribution system enters the 
Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right-of-Way.  The system may include, but is not limited to, pipelines, valves, and fire hydrants.  
The actual inventory of items sold will be in the bill of sale at the time the system is transferred.  The 
following description and inventory is included to provide the Contractor with a general 
understanding of the size and configuration of the distribution system.  The Government makes no 
representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the water distribution system privatization are: 

• Lawn sprinkler systems  

• Fire suppression systems 



 

 J10-2 

J10.2.1.1  Description 
The water system at the Reno/Tahoe IAP (ANG) is a looped system with water entering the base from 
two separate locations at 80 psig.  The system consists of approximately 2,400 linear feet of PVC pipe 
ranging in size from 1 to 6 inches, 3,600 linear feet of 6-inch ductile iron pipe, 900 linear feet of 2-
inch galvanized iron pipe, 3,500 linear feet of cast iron pipe ranging in size from 6 to 12 inches, and  
600 linear feet of copper pipe ranging in size from ¾ to 2 inches.  The system also includes 33 cast 
iron gate valves ranging in size from 1.5 to 12 inches, 13 fire hydrant assemblies, and two 6-inch post 
indicator valves.  The average depth of the water system pipe is 3 feet.  Base personnel indicate the 
system capacity is adequate to meet current and future demands. 

J10.2.1.2  Inventory  
Table 1 provides a general listing of the major water distribution system fixed assets for the 
Reno/Tahoe IAP (ANG) water distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Water Distribution System Reno/Tahoe IAP (ANG) 

Item Size   Quantity  Unit Approximate Year 
of Construction  

PVC Pipe 1 inch 685 LF 1996 

 1.5 inch 445 LF 1999 

 1.5 inch 110 LF 1970 

 2 inch 84 LF 1984 

 2 inch 825 LF 1998 

 6 inch 185 LF 1993 

 6 inch 95 LF 1995 

     

Ductile Iron Pipe 6 inch 2080 LF 1977 

 6 inch 1000 LF 1960 

 6 inch 475 LF 1966 

     

Galvanized Iron Pipe 2 inch 550 LF 1962 

 2 inch 210 LF 1976 

 2 inch 170 LF 1959 

     

Cast Iron Pipe 6 inch 1680 LF 1955 

 8 inch 908 LF 1955 

 12 inch 880 LF 1955 
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Item Size   Quantity  Unit Approximate Year 
of Construction  

Copper Pipe 0.75 inch 80 LF 1955 

 2 inch 185 LF 1978 

 2 inch 140 LF 1980 

 2 inch 140 LF 1984 

 2 inch 95 LF 1989 

     

Cast Iron Gate Valve  1.5 inch 2 EA 1999 

 2 inch 7 EA 1972 

 6 inch 6 EA 1955 

 6 inch 6 EA 1977 

 6 inch 4 EA 1960 

 6 inch 4 EA 2000 

 12 inch 3 EA 1977 

 12 inch 1 EA 2000 

     

Fire Hydrant Assemblies Standard 6 EA 1955 

 Standard 3 EA 1960 

 Standard 3 EA 1977 

 Standard 1 EA 1998 

     

Post Indicator Valve  6 inch 1 EA 1994 

 6 inch 1 EA 1998 
Notes: 
PVC = Polyvinyl chloride 
EA = Each 
LF = Linear Feet  

    

 

J10.2.2  Water Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  
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TABLE 2 
Spare Parts 
Water  System Reno/Tahoe IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Water Distribution System Reno/Tahoe IAP (ANG) 

Description Quantity Location Maker 

None    

 

J10.2.3  Water Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Water Distribution System Reno/Tahoe IAP (ANG) 

Qty Item Description 

1  Water System Maps (electronic copy) AutoCADD Release Version 14 

 

J10.3  Specific Service Requirements 
The service requirements for the Reno/Tahoe IAP (ANG) water distribution system are as defined in 
the Section C Description/Specifications/Work Statement.   

J10.4  Current Service Arrangement 
• Current Provider:  Reno/Tahoe International Airport Authority (RTIAA) 

• Average Annual Usage:  9,400,000 gallons (1,256,000 cubic feet) 

• Maximum Monthly Usage:  1,867,000 gallons (249,151 cubic feet) 

• Minimum Monthly Usage:  195,000 gallons (26,060 cubic feet) 
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J10.5  Secondary Metering 

J10.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J10.6 below. 

TABLE 5 
Existing Secondary Meters 
Water Distribution System Reno/Tahoe IAP (ANG) 

Meter Location  Meter Description (Type) 

None  

 

J10.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J10.6 below. 

TABLE 6 
New Secondary Meters 
Water Distribution System Reno/Tahoe IAP (ANG) 

Meter Location  Meter Description 

None  

 

J10.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all identified secondary meters (if any).  The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted by the 
Contracting Officer. Meter reading reports shall be submitted by the 15th of each month for the 
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previous month.  Meter reading reports shall be submitted to the person identified at time of 
contract award. 

J10.7  Water Conservation Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for conservation purposes.  None 

J10.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Reno/Tahoe IAP 
(ANG) boundaries.   

J10.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Reno/Tahoe IAP (ANG) water distribution 
system. 

J10.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
 Water Distribution System Reno/Tahoe IAP (ANG) 

Location  Description 

None  

 

J10.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Reno/Tahoe IAP (ANG) water distribution system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  
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TABLE 8 
System Deficiencies 
Water Distribution System Reno/Tahoe IAP (ANG) 

Project Location  Project Description 

None  

 


